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I. PROJECT DETAILS 

To supplement the following information, see Attachment 1 -Project Location Map for 
schematic drawing of project area. 

Attachment 2- City Utility Maps from the City's water, sewer, and storm drain maps are 
also included to provide an overview of the existing utilities in the project area. 

A. Project Objectives 

1. Water System 

a) Replace approximately 1800 lineal feet of water main on Leong Drive. 
Size and material of new pipe is proposed to be 12" zinc-coated DIP. Existing 
water pipes vary from 8" CIP, 8" ACP, and 12" ACP. 

b) Design future tie-ins at intersections. 

c) Replace water service laterals and meters, fire hydrants, and associated 
water system appurtenances. 

d) Design connection of (future) existing 12" DIP water service for 750 Moffett 
Boulevard to new Leong Drive water main. (Water service is currently 
completing design and will be scheduled for construction next year.) 

e) Test soil for resistivity and design cathodic protection. At a minimum, basic 
design elements should include the following: 

1. Class 53 zinc-coated DIP 
11. Grade 316 stainless steel bolts 
111. Epoxy-coated fittings and valves 
1v. Bag main, fittings, and services 

Make recommendations for other appropriate measures where necessary. 

f) Use Nitrile gaskets and fittings for additional protection in MEW/contaminated 
areas and/or make recommendations for other appropriate measures where 
necessary. 
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2. Sanitary Sewer System 

a) Replace approximately 1800 lineal feet of sewer main on Leong Drive. 
Existing sewer pipes vary from 6" VCP and 8" VCP. Suggest new pipe size 
and material. 

b) Redesign sanitary sewer main between manhole F5-058 and F5-060 to 
reverse sewer to flow north towards Evandale Avenue. 

c) Design new sewer main between F5-060 and F5-036 to flow north and 
connect to East Trunk Main. 

d) Replace sewer services and cleanouts. 

e) Investigate condition of existing sanitary sewer manholes and recommend 
rehabilitation or replacement of existing manholes. 

f) Design new sewer connection for 750 Moffett Boulevard across Moffett 
Boulevard to new Leong Drive sewer main. 

The redesign of the sewer main on Leong Drive is based on the Schaaf & 
Wheeler "Moffett-Middlefield Sewer Diversion Feasibility" draft study dated 
October 21, 2016. 

It is anticipated that water and sewer main improvements on Leong Drive will be 
installed via open-trench method. Trenchless construction method (e.g. jack and 
bore, horizontal directional drilling, etc.) is anticipated for the sewer crossing Moffett 
Boulevard with insertion and receiving pits located outside of Caltrans right-of-way 
per Caltrans requirements. 

The decisions regarding final sizing and construction methods will be made during 
Phase 1 and/or 2 of the design based on input from City staff and recommendations 
from the Consultant. 

B. Project Limits 

• Leong Drive from Walker Drive to Fairchild Drive with water main tie-ins at 
Walker Drive, Winston Place, Evandale Avenue, and Fairchild Drive 

• Crossing Moffett Boulevard to connect to Leong Drive 
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C. Known Project Conditions and Constraints 

• Project area is located in proximity to the Middlefield-EIIis-Whisman (MEW) 
superfund groundwater plume with Trichloroethylene (TCE) as the primary 
contaminant of potential concern in groundwater and soil vapors with other 
chlorinated volatile organic compounds (VOCs) present at lesser concentrations. 
This condition requires coordination with US Environmental Protection Agency 
(EPA). 

• Moffett Boulevard is Caltrans right-of-way and will require an Encroachment 
Permit. 

• Existing sanitary sewer manhole on Fairchild Drive is adjacent to Caltrans right-of
way, and a work in this area may require an Encroachment Permit. 

• Stevens Creek is located along the western portion of the project, and a Santa 
Clara Valley Water District (SCVWD) Encroachment Permit may be needed. 

• Alternative 2 alignment of the sewer main connection for 750 Moffett Boulevard 
would use an existing storm sewer easement through private property (hotel). A 
new sewer line at this location may require relocation of an existing manhole 
and/or realignment of the sewer line within the easement. The existing storm 
sewer easement is 20-feet wide with an adjacent 1 0-foot wide access easement; 
a temporary construction easement from private property(ies) may be needed. 
Significant levels of TCE on the private property have been detected by the EPA 
and will require coordination with the EPA 

• Existing 81" RCP storm drain from Evandale Drive to Leong Drive and through 
private property. 

• Existing 18" RCP storm drain through private property and crossing Leong Drive. 

• Existing 24" gas transmission main through private property and crossing Leong 
Drive. 

• Existing 3' wide electrical duct on Leong Drive. 

• Possible NASA infrastructure along western edge of Moffett Boulevard. 
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II. SCOPE OF SERVICES 

The Scope of Work below is the minimum necessary to meet the City's objectives. 
The Consultant is expected to expand on this scope of work and to incorporate their 
own expertise into their proposal. 

The engineering services to be provided by the Consultant and/or its subconsultants for 
the project consist of assisting the City in the design of the utility replacement projects. 
All work shall comply with the City of Mountain View Standard Provisions; Standard 
Design Criteria; and all other applicable codes, regulations, and specifications governing 
the work. 

A. PHASE 1 - Preliminary Investigation and Project Coordination 

The Consultant shall: 

• Prepare a project schedule. Submit schedule within five (5) working days of 
award of contract. The City would like to begin the project by February 2017 and 
complete design by January2018. 

The schedule shall also be updated and provided to the City with each submittal 
outlined in Phases 2 and 3 and upon request by the City. 

• Meet with City staff to review project requirements and existing information. 

• Visit project site and investigate existing site conditions to identify opportunities, 
constraints, and to verify the presence of existing utilities and other conditions. 

• Review and research data/reference material pertinent to the project, including 
but not limited to manhole surveys; closed-circuit television (CCTV) logs and 
videos; soil data from previous sampling; Health and Safety Plans (HASP) from 
previous investigations; tree inventory and arborist reports; previous design 
plans; as-built improvement plans; available right-of-way documents; City 
Standard Provisions, Standard Details, and Design Criteria; and codes, 
ordinances, and policies pertaining to the proposed project design. 

• Perform and prepare a topographic survey of the work areas sufficient to design 
the project. The survey shall locate existing features, including but not limited to 
utilities, curbs, gutters, sidewalks, pavement, fences, drainage structures, trees, 
monuments, and other features required to design the project. 
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• Prepare and provide a geotechnical soil disposal report along the project 
construction site with analytical results for the landfill. Conduct utility potholing 
investigations to verify existing utility depths. 

o Work conducted within City right-of-way will require an Excavation Permit 
from the Public Works Department. Traffic control plans will be required as 
part of the Excavation Permit application and shall be prepared in 
accordance with the latest edition of the California Manual on Uniform 
Traffic Control Devices (CA MUTCD). Excavation Permits for this task will 
be issued at no fee to the Consultant and/or contractor. City insurance 
requirements must be met. 

o Work conducted within Caltrans right-of-way will require an Encroachment 
Permit from Caltrans. 

o Work conducted within SCVWD right-of-way will require an Encroachment 
Perm it from SCVWD. 

o Preparation of a Health and Safety Plans (HASP) may be required by the 
EPA due to known presence of TCE and proximity to MEW Superfund area. 

• Conduct arborist investigations regarding impacts to trees and prepare final 
report. The arborist report for the Moffett Gateway private development at 750 
Moffett Boulevard can be found on the City's website in the project's Draft 
Environmental Impact Report, Appendix D, using the following link: 

A tree inventory prepared for the City for the Moffett Gateway property is 
also available. 

• Prepare and process environmental documents in connection with the project to 
achieve CEQA compliance. For proposal purposes, assume a mitigated negative 
declaration will be required. 

• Prepare and process EPA-required documents/reports in connection with the 
MEW Superfund area and known presence of TCE. 

• Prepare and submit required documentation to obtain encroachment permit and 
design approval from Caltrans. 

• Evaluate the need for Storm Water Pollution Prevention Plan (SWPPP) or Water 
Pollution Control Plan (WPCP) in accordance with latest provisions in the 
National Pollution Discharge Elimination System (NPDES) Construction General 
Permit, as required by the State Water Resources Control Board (SWRCB). 
Provide written documentation of findings and recommendations. 

• Coordinate with PG&E, AT&T, Comcast, NASA, City Public Services 
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Department, etc., as needed. 

• Coordinate with private development project at 750 Moffett Boulevard, as 
needed. 

B. PHASE 2 - Schematic Design 

The Consultant shall: 

• Evaluate and recommend pipe alignment and construction method of water and 
sewer mains on Leong Drive. Recommend pipe size and material. 

• Evaluate and recommend handling (i.e. removal and/or abandonment) of existing 
water and sewer mains to be replaced. 

• Evaluate and recommend pipe alignment and construction method of sewer main 
connection for 750 Moffett Boulevard through Moffett Boulevard/Leong Drive 
intersection (Alternative 1 ). Recommend pipe size and material. 

Evaluate and recommend pipe alignment and construction method of sewer main 
connection for 750 Moffett Boulevard through existing easement on private 
property (Alternative 2). Recommend pipe size and material. 

Based on Consultant recommendations and proposed design, one alternative will 
be selected to proceed with 65 percent design. 

• Evaluate impacts to hotel property during construction and recommend potential 
mitigation measures. 

• Evaluate and recommend construction phasing to allow the new sewer main 
connection for 750 Moffett Boulevard to be constructed as soon as possible. 

• Provide written documentation of evaluations and recommendations, and present 
findings to City. 

• Prepare 35 percent engineering plans for Leong Drive and proposed Alternate 1 
and Alternate 2 alignments for 750 Moffett Boulevard. 

o Design shall meet requirements specified in City Standard Design Criteria. 

o Provide plan and profile of existing versus proposed utilities based on as-built 
plans and/or potholed elevations of existing utilities. 

o Show clearances - horizontal and vertical - between all utilities existing and 
proposed. Regulatory requirements for utility designs (such as minimum 
separation distances and not centerline distance) must be met. 
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o Provide sewer design calculations. 

o Provide schematic trench design (i.e. typical cross sections) showing existing 
utilities versus proposed improvements. Dimension clearances between 
utilities existing and proposed. 

• Submit six (6) full-size sets/hard copies and a soft copy (i.e. PDF) of the 35 
percent plans. 

• Prepare responses and meet with City staff to review comments and responses 
on the schematic 35 percent plans. Revise plans and calculations, as necessary, 
to reflect City comments and directions. 

C. PHASE 3 - Design Development/Construction Documents 

Upon approval of the schematic design by the City, the Consultant shall: 

• Prepare and submit 65 percent design and construction documents, including 
drawings, technical specifications, engineer's estimate, calculations, and other 
necessary documents. 

o Design drawings shall include all elements of the project, including but not 
limited to standard City Construction Notes, project specific notes, applicable 
City Standard Details, project details, plan views and profiles, cross sections, 
tree removal and mitigation, traffic control and construction phasing, and 
construction haul routes. 

o Design shoring for trenchless construction. 

o Provide calculations for sewer design. 

o Traffic control plans shall be phased plans that address the different phases 
(i.e. sequence of work) needed to construct the proposed improvements. 
Traffic control plans shall be prepared in accordance with the latest edition of 
the California Manual on Uniform Traffic Control Devices (CA MUTCD). At a 
minimum, plans must show and identify no parking areas; temporary lane 
closures, including duration of closure per day; and sidewalk/pedestrian 
access and detours when necessary, including duration. 

o Technical specifications shall reference City standards for materials and 
construction methods, as specified in the Standard Provision, as much as 
reasonably possible before considering non-City standard material and 
methods of installation. Provide detailed technical specifications for those 
items that are not covered by the Standard Provisions. 
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o Technical specifications shall include measurement and payment clauses for 
all bid items referenced. 

• Submit six (6) full-size sets/hard copies and soft copies (i.e. PDFs) of the 65 
percent plans, technical specifications, and cost estimate. 

• Meet with City staff to review comments on the 65 percent submittal. Revise 
plans, specifications, cost estimate, and calculations, as necessary, to reflect City 
comments and directions. 

• Prepare and submit 95 percent design and construction documents based on the 
65 percent submittal review comments. This submittal shall include responses to 
reviewer comments. The same review and revision process described above for 
the 65 percent submittal shall repeat for the 95 percent submittal. 

• Prepare and submit "Draft" 100 percent design and construction documents 
based on the City's 95 percent submittal review comments. This submittal shall 
include responses to reviewer comments. Meet with City staff to review 
comments on the "Draft" 100 percent submittal. Revise plans, specifications, cost 
estimate, and calculations, as necessary, to reflect City comments and directions. 

• The "Final" 100 percent set shall include one ( 1) wet-signed copy, six (6) 
sets/hard copies, one (1) digital file of each of the construction plans, 
specifications, and construction cost estimate. The digital files for the "Final" 100 
percent construction plans, technical specifications, and construction cost 
estimate shall be in AutoCAD, Microsoft Word, and Microsoft Excel, respectively, 
as well as PDF format. 

D. PHASE 4 - Bidding 

The Consultant shall: 

• Attend prebid conference conducted by the City. 

• Assist the City, as required, in responding to bidders' inquiries and requests for 
clarifications. 

• Prepare and issue addenda, as necessary. 

E. PHASE 5 - Construction 

The Consultant shall: 

• Attend preconstruction conference conducted by the City. 

• Provide construction staking for the project. 
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• Review and approve shop drawings and submittals in a timely manner. 

• Respond to RFis, as necessary, in a timely manner. 

• Assist the City to resolve issues during construction, as necessary. 

• Review post-construction CCTV logs and DVDs or videos to determine 
acceptability of the rehabilitated sewer. 

• Assist the City in evaluating any necessary contract change orders and 
construction claims. 

F. PHASE 6 - Post-construction 

The Consultant shall: 

• Prepare record drawings. After construction, the City will transmit to the 
Consultant the contractor's redlined record drawings. 

• Submit one (1) signed, stamped set of record drawings on Mylar incorporating 
the changes during construction. 

• Submit AutoCAD and PDF files of the record drawings to the City. 

Although successful completion of all phases and tasks of the project is anticipated, the 
City reserves the right to delete portions of or terminate the work at any time it deems 
necessary. In the event of termination of the contract prior to its completion, the 
Consultant shall, at the option of the City, promptly deliver to the City all work products 
completed to date, including papers, notes, files, and data previously collected by the 
Consultant. 

All work products generated by the Consultant and paid for by the City shall be the 
property of the City. All property rights, including publication rights to preliminary and 
final reports prepared in conjunction with this project, shall be vested in the City of 
Mountain View. The Consultant shall not publish or release any of the results of the 
report without the express written permission from the City. 

G. Optional Services 

• Prepare plat maps and legal description for temporary construction easement 
through private property(ies ). 

• Prepare and submit required documentation to obtain encroachment permit and 
design approval from SCVWD. 
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• Optional/additional services may be required or desired and will be reviewed on a 
case-by-case basis by the City. Optional/additional services requested by the 
City will be provided in writing to the Consultant. Optional/additional services will 
be compensated on an hourly basis for an agreed upon not-to-exceed amount in 
accordance with rates set forth in the fee schedule submitted. 

H. Additional Services 

• The Consultant shall clearly state any exclusion in their basic proposal and scope 
of work. 

• The Consultant may propose additional services beneficial to the project. 

• Additional services may be required or desired and will be reviewed on a case-by
case basis by the City. Additional services requested by the City will be provided 
in writing to the Consultant. Additional services will be compensated on an hourly 
basis for an agreed upon not-to-exceed amount in accordance with rates set forth 
in the fee schedule submitted. 

Ill. CITY RESPONSIBILITIES 

To aid the design and construction of the project, the City will typically: 

• Designate a City project manager and/or project engineer and a construction 
inspector for the project. 

• Provide such information regarding utilities, site features, and existing construction, 
as is available from City records. 

• Provide project requirements, including design objectives, budget, constraints, and 
criteria. City's requirements are further defined during the schematic design phase. 

• Provide timely reviews of Consultant's submittals in order to avoid delays. 

• Prepare proposal forms, General Provisions, and Special Provisions for inclusion in 
the Project Specifications. 

• Prepare and execute the contract with the construction contractor selected pursuant 
to the bid process. 

• Provide construction inspection. 

• Prepare and issue change orders. 

IV. AVAILABLE BACKGROUND MATERIAL 
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The following is a list of background material that will be available to assist in the design 
of the water/sewer replacement project: 

• City of Mountain View Standard Provisions, revised March 2005. (The latest edition 
is available online at 

~~~====~~~~-

• City of Mountain View Standard Design Criteria. 

• 65% drawings from past design of Leong Drive water main replacement. 

• Manhole survey data. 

• EPA-reviewed Health and Safety Plans (HASP) from previous geotechnical sampling 
and potholing investigation. 

• Soil data from previous geotechnical sampling and potholing investigation 

• Soil disposal report from previous geotechnical sampling. 

• Tree Inventory for Moffett Gateway Property. 
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• Arborist report for the Moffett Gateway private development at 750 Moffett Boulevard 
can be found on the City website in the project's Draft Environmental Impact Report, 
Appendix D, using the following link: 

• As-built drawings, including water, sewer, and storm drain, where available. 

• City utility maps of water, sanitary sewer, and storm drain systems. 

• CCTV logs and video tapes or DVDs for sanitary sewer lines in the project areas. 

• Vertical datum and benchmark information. 

• GIS aerial maps and other City base layers in GIS or CADD electronic format. 

• Electronic CADD file of Cover Sheet and Design Sheet templates. 

The City does not warrant the accuracy of the information contained in the material it 
provides. 

V. PROPOSAL INSTRUCTIONS 

A. Proposal Format 

The proposal is to consist of three (3) parts. Part I and Part II shall be submitted as a 
single package and Part Ill packaged separately. 

1. Part I 

Part I shall describe the Consultant's proposed project team and approach to 
accomplishing the project goals. The proposal should address, at a minimum, the 
following: 

a) Outline the proposed approach to the Scope of Services, including 
organization and scheduling of tasks to be performed, capacity to keep the 
project within budget, and other relevant factors pertaining to formulation and 
execution of a successful project. 

b) Identify the name and title of the project manager/lead contact person and 
key staff who will be assigned to this project and show team structure in an 
organization chart. Provide qualifications and work history for key personnel. 
Give a description of their responsibilities and the percentage of time 
expected to be spent on this project. Identify the support staff available for 
this project. 
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c) Provide a list of recent projects with names of key staff for which the firm has 
provided services of a similar nature and contract amount. Provide all 
pertinent information, including project description, contact person, phone 
number, location, duration, current project status. 

d) As applicable, provide a list of subconsultants, and describe how each 
subconsultant will be utilized on this project. Identify principal staff assigned 
to this project from each subconsultant firm and their responsibilities on this 
project. Show subconsultants in project organization chart. 

e) Indicate the location of the office(s) where work will be carried out. 

f) Submit a project schedule showing the anticipated completion date for each 
of the tasks to be performed on this project and all other pertinent milestones 
necessary to carry out the project. 

2. Part II 

Part II shall be a fee schedule. The elements of the fee proposal shall include the 
following: 

a) An hourly rate schedule, valid for the duration of this contract (to be stated in 
proposal fee schedule), for each firm personnel who will be working on the 
project. 

b) A time and material not-to-exceed fee for each of phase of the project, 
including appropriate meetings with City staff. Meeting durations do not 
include travel time. 

c) Fees for each subconsultant working on the project. 

d) An estimated fee for reimbursables by each phase, including reproduction of 
plans, reports, mileage reimbursement, etc., which are not considered as 
engineering services. 

e) A list of potential additional services other than the basic services. The City 
will review these additional services on a case-by-case basis. If accepted, 
written authorization will be issued, and the additional services will be 
compensated on an hourly basis. 

f) The fee proposal shall be broken down into logical phases and tasks 
described in this RFP. 

3. Part Ill 

Part Ill shall demonstrate the Consultant's work product. Submit an example plan 
set (11x17 size plans are acceptable) and technical specifications of a recent 
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project for which the firm has provided services of a similar nature under the 
project manager assigned to this project. 

B. Submission of Proposals 

The proposal shall be submitted electronically as a searchable soft copy (i.e. PDF) to 

Deadline for submitting the proposal is 10:00 AM, Tuesday, November 29, 
2016. 

The City will not be liable for any costs incurred by the proposer incidental to the 
preparation and presentation of qualifications, either orally or in the proposal. Costs 
for preparation of proposals will be the sole responsibility of the Consultant and will 
not be paid for by the City. 

VI. CITY STANDARD PROFESSIONAL SERVICES AGREEMENT 

The City's contract is a standard agreement issued to all consultants under contract to 
the City. A sample of the standard form is included in Attachment 3- Sample 
Professional Service Agreement. The submission of a proposal is an indication that the 
Consultant is satisfied with the contents of the agreement. The Consultant must meet 
the insurance and other requirements contained in the agreement. 
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